

**ROSEBURG URBAN SANITARY AUTHORITY
ROSEBURG, OREGON**

For the Construction of

DEER CREEK TRUNK REHABILITATION PROJECT

TO ALL PLAN HOLDERS:

ADDENDUM NO. 1

Addendum No. 1 to the plans, specifications, and/or bid documents for the Deer Creek Trunk Rehabilitation Project is a part of the Contract Documents and as such, supersedes anything within the Contract Documents with which it may conflict.

A. The following change(s) has been made to the Invitation to Bid:

At the end of the second paragraph, replace the sentence “*All work on this project shall be completed on or before October 31st, 2023.*” with the following:

“The portion of the work involving the mainline UV-CIPP lining of the Deer Creek Trunk shall be completed on or before November 17, 2023. Final completion of the work including work on laterals and manholes shall be completed on or before February 29, 2024. The Contractor shall take on any risk of wet weather bypassing.”

All references throughout the Contract Documents to the project completion shall be changed to the above revised dates.

All proposers are required to provide evidence of the receipt of and acceptance of this Addendum No. 1 with their proposal. Signing in the space provided below and submitting the signed Addendum with the proposal satisfies this requirement.

If your proposal has been sent prior to the receipt of this Addendum and after reviewing the Addendum you still want to propose, place the signed Addendum or other written evidence of acceptance of the proposal changes into a sealed envelope. Mark the sealed envelope with “PROPOSAL MODIFICATIONS” and the “PROPOSAL NAME.” The envelope must be delivered to the same office as the original proposal prior to the proposal closing time.

Receipt acknowledged and conditions agreed to this _____ day of _____, 2023.

NAME OF FIRM:

SIGNATURE: _____

DATE: _____