## ROSEBURG URBAN SANITARY AUTHORITY ROSEBURG, OREGON

For the Construction of

### DEER CREEK TRUNK REHABILITATION PROJECT

#### TO ALL PLAN HOLDERS:

#### ADDENDUM NO. 2

Addendum No. 2 to the plans, specifications, and/or bid documents for the Deer Creek Trunk Rehabilitation Project is a part of the Contract Documents and as such, supersedes anything within the Contract Documents with which it may conflict.

#### A. The following change(s) has been made to the Bid Form:

Change the quantity of Bid Item No. 8, CIPP Liner, 24-Inch from "2,830 LF" to "3,000 LF".

# **B.** Special Provisions, Section 02450. The following change(s) has been made to the Section 02450.60 Composite Lids:

At the end of the 2<sup>nd</sup> paragraph, add the following:

"Model number shall be COM260262A01 or approved equal."

All proposers are required to provide evidence of the receipt of and acceptance of this Addendum No. 2 with their proposal. Signing in the space provided below and submitting the signed Addendum with the proposal satisfies this requirement. If your proposal has been sent prior to the receipt of this Addendum and after reviewing the Addendum you still want to propose, place the signed Addendum or other written evidence of acceptance of the proposal changes into a sealed envelope. Mark the sealed envelope with "PROPOSAL MODIFICATIONS" and the "PROPOSAL NAME." The envelope must be delivered to the same office as the original proposal prior to the proposal closing time.

Receipt acknowledged and conditions agreed to this \_\_\_\_\_day of \_\_\_\_\_, 2023.

NAME OF FIRM:

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_